

Information as of:

**August 2024
Board Meeting**

Date Board Approved	Apr-24	Jun-24		
District	Revere ³²	Agawam ³³	TOTAL	
School Name	Revere High	Agawam High		
Project Type	Core Program	Core Program		
Project Scope	New Construction	Addition / Renovation		
Enrollment	2,450	955	ALL HIGH SCHOOLS	
GSF	588,595	232,725		
Assumed Start of Construction	Mar-25	Jun-25		
OPM	Leftfield, LLC	Leftfield, LLC		
Designer	Perkins Eastman/DPC	Flansburgh Associates, Inc.		
Cost Estimator	Project Management & Cost	Project Management & Cost		
Division #	Description of Work			
A	Substructure	\$33,551,108	\$7,799,168	\$279,295,324
B	Shell	\$76,215,997	\$36,214,070	\$1,195,983,235
B10	Superstructure	\$37,502,500	\$12,996,750	\$490,571,838
B20	Exterior Enclosure	\$0	\$17,262,895	\$472,492,701
B2010	Exterior Walls	\$15,512,066	\$0	\$321,893,704
B2020	Exterior Windows	\$13,573,177	\$0	\$156,265,799
B2030	Exterior Doors	\$517,900	\$0	\$9,183,229
B30	Roofing	\$9,110,354	\$5,954,425	\$163,561,565
C	Interiors	\$45,262,245	\$20,290,886	\$796,800,310
D	Services	\$90,599,598	\$42,175,432	\$1,451,285,441
D10	Conveying	\$1,577,600	\$477,100	\$17,512,803
D20	Plumbing	\$12,034,586	\$6,155,072	\$195,604,299
D30	HVAC	\$41,957,444	\$19,954,591	\$656,654,089
D40	Fire Protection	\$4,448,702	\$1,874,608	\$69,133,198
D50	Electrical Utilities	\$30,581,266	\$13,714,061	\$512,381,052
E	Furnishings & Fixed Equipment	\$9,547,185	\$4,699,625	\$200,355,043
	Building Value Engineering			\$0
	Building Subtotal	\$255,176,133	\$111,179,181	\$3,923,719,353
F	Special Construction & Demo	\$0	\$5,177,932	\$205,778,869
G	Other Site Construction	\$41,587,244	\$26,335,025	\$606,935,975
G10	Site Preparation	\$9,905,911	\$4,407,225	\$181,717,611
G20	Site Improvements	\$14,183,951	\$10,040,800	\$268,757,160
G30	Mechanical Utilities	\$15,246,804	\$10,493,583	\$108,067,899
G40	Electrical Utilities	\$2,250,578	\$1,393,417	\$45,146,075
	Other Site Construction	\$0	\$0	\$55,079,176
	Subtotal	\$296,763,377	\$142,692,138	\$4,788,266,143
Z	Mark-Ups	\$85,567,139	\$37,125,142	\$1,316,540,727
Z	Insurance	\$6,532,075	\$2,121,904	\$98,375,789
Z	Subcontractor Bond	\$4,579,102	\$1,299,316	\$50,288,873
Z	Design & Pricing Contingency	\$26,708,704	\$12,842,292	\$446,565,907
Z	General Conditions	\$28,849,460	\$12,542,271	\$402,590,409
Z	Overhead & Profit / GMP Fee	\$8,240,137	\$3,645,562	\$194,314,800
Z	GMP Contingency	\$10,657,661	\$4,673,797	\$124,404,949
	Construction Subtotal	\$382,330,516	\$179,817,280	\$6,104,806,870
	Project Scope Adjustments			\$22,966,531
Z	Escalation to Construction Mid-Point	\$29,676,338	\$7,134,607	\$333,312,300
	Total Construction Cost	\$412,006,854	\$186,951,887	\$6,461,085,701
	Cost per Square Foot	\$700	\$803	
Bid Alternates	\$0	\$0	\$0	\$21,563,516
CM Pre-Construction Services	\$516,048	\$264,000		\$11,789,356
Construction Contingency	\$18,540,309	\$8,506,311		\$289,845,302
Designer	\$41,147,641	\$19,955,407		\$678,576,713
OPM & other Professional services	\$14,307,015	\$7,163,086		\$240,772,135
FF&E/IT	\$7,840,000	\$4,058,750		\$180,902,147
Legal Fees	\$0	\$0		\$1,436,000
Other Soft Costs	\$1,100,000	\$900,000		\$90,841,078
Owner's Contingency	\$2,060,034	\$2,168,791		\$81,096,107
	Total Project Budget ***	\$497,517,901	\$229,968,232	\$8,057,908,055
Bid Alternates				\$11,592,695
Ineligible Costs & Contingency	\$14,420,240	\$5,066,545		\$265,491,152
Scope Exclusions	\$184,493,342	\$71,921,443		\$2,246,024,502
	Basis for Total Facilities Grant	\$298,604,319	\$152,980,244	\$5,534,799,706
	Reimbursement Rate	79.99%	65.74%	
	Maximum Facilities Grant	\$238,853,595	\$100,569,212	\$3,572,747,186

32 - Revere HS - The maximum total facilities grant reflects the Cx Cost of \$20,323
33 - Agawam HS - The maximum total facilities grant reflects the Cx Cost of \$28,147