
Mar-14 Jul-14 Jan-16 Dec-17 Oct-20 Aug-21
Boston Holbrook Mount Greylock Westport1 Boston2 Boston3

 Dearborn  Holbrook Jr Sr HS  Mt Greylock Regional HS  Westport Junior/Senior HS  Quincy Upper School  Carter Developmental Center TOTAL

 Core Program  Core Program  Core Program  Core Program  Core Program  Core Program 

New Construction New Construction Addition / Renovation New Construction New Construction New Construction ALL

600 1,095 535 860 650 60 MIDDLE/HIGH

128,304 217,353 132,800 187,100 178,024 86,130

Nov-14 Jun-15 Jan-17 Mar-18 Jul-17 Oct-23

CHA Consulting, Inc. Symmes Maini & McKee Associates, Inc. Dore & Whittier Management Partners, Inc. CHA Consulting, Inc. Skanska USA Building, Inc Hill International Company

Jonathan Levi Architects LLC Flansburgh Associates, Inc. Perkins Eastman/DPC Jonathan Levi Architects LLC HMFH Architects, Inc. Perkins+Will

Project Management & Cost Project Management & Cost Essential Design and Estimating Project Management & Cost Project Management & Cost Project Management & Cost

A Substructure $1,519,396 $2,531,769 $1,742,776 $3,552,923 $8,537,045 $3,659,964 $21,543,873
B Shell $11,959,027 $16,057,582 $9,690,169 $12,924,491 $41,972,691 $18,832,463 $111,436,423

B10 Superstructure $4,704,030 $6,504,027 $3,226,518 $5,007,883 $13,726,491 $5,708,941 $38,877,890
B20 Exterior Enclosure $5,633,449 $7,147,168 $4,150,851 $5,536,143 $25,238,264 $10,005,322 $57,711,197

B2010 Exterior Walls $3,807,442 $5,023,603 $0 $2,560,457 $14,510,620 $7,640,691 $33,542,813
B2020 Exterior Windows $1,759,227 $2,025,365 $0 $2,831,986 $10,585,830 $2,127,555 $19,329,963
B2030 Exterior Doors $66,780 $98,200 $0 $143,700 $141,814 $237,076 $687,570

B30 Roofing $1,621,548 $2,406,387 $2,312,800 $2,380,465 $3,007,936 $3,118,200 $14,847,336
C Interiors $8,421,359 $10,410,725 $5,876,140 $10,174,307 $18,257,403 $8,503,031 $61,642,965
D Services $12,798,260 $19,130,764 $11,645,092 $17,029,700 $27,623,889 $11,660,806 $99,888,511

D10 Conveying $161,800 $182,300 $121,500 $252,200 $1,320,000 $593,600 $2,631,400
D20 Plumbing $1,826,092 $3,017,750 $1,931,468 $2,833,440 $3,168,430 $1,744,184 $14,521,364
D30 HVAC $5,813,852 $8,365,590 $4,211,564 $6,908,120 $13,077,483 $4,631,770 $43,008,379
D40 Fire Protection $820,440 $814,450 $758,245 $964,065 $1,447,847 $587,252 $5,392,299
D50 Electrical Utilities $4,176,076 $6,750,674 $4,622,315 $6,071,875 $8,610,129 $4,104,000 $34,335,069

E Furnishings & Fixed Equipment $1,956,960 $2,480,265 $2,028,814 $2,981,263 $4,968,776 $1,592,174 $16,008,252
Building Value Engineering $0
Building Subtotal $36,655,002 $50,611,105 $30,982,991 $46,662,684 $101,359,804 $44,248,438 $310,520,024

F Special Construction & Demo $2,436,300 $1,583,140 $5,130,717 $6,562,000 $1,775,132 $1,468,762 $18,956,051
G Other Site Construction $3,048,030 $8,212,630 $2,962,700 $9,866,724 $2,546,338 $3,529,746 $30,166,168

G10 Site Preparation $1,653,874 $1,282,844 $0 $1,821,853 $543,295 $750,994 $6,052,860
G20 Site Improvements $1,022,336 $4,258,749 $2,252,900 $3,849,078 $1,234,595 $2,066,747 $14,684,405
G30 Mechanical Utilities $221,820 $2,042,057 $525,800 $3,658,743 $424,998 $361,255 $7,234,673
G40 Electrical Utilities $150,000 $628,980 $184,000 $537,050 $343,450 $350,750 $2,194,230

Other Site Construction $0 $0 $0
Subtotal $42,139,332 $60,406,875 $39,076,408 $63,091,408 $105,681,274 $49,246,946 $359,642,243

Z Mark-Ups $14,766,330 $15,779,664 $11,222,298 $13,319,291 $32,886,332 $16,329,826 $104,303,741
Z Insurance $590,334 $1,155,422 $1,253,100 $1,180,503 $1,510,097 $1,339,631 $7,029,087
Z Subcontractor Bond $306,974 $0 $398,200 $728,706 $1,029,612 $0 $2,463,492
Z Design & Pricing Contingency $4,293,339 $5,783,066 $3,583,400 $6,309,141 $12,787,434 $4,924,695 $37,681,075
Z General Conditions $7,556,277 $3,840,000 $2,969,000 $3,643,529 $10,568,127 $6,474,163 $35,051,096
Z Overhead & Profit/GMP Fee $1,179,406 $2,832,526 $1,226,798 $1,457,412 $3,145,978 $1,632,426 $11,474,546
Z GMP Contingency $840,000 $2,168,650 $1,791,800 $3,845,084 $1,958,911 $10,604,445

Construction Subtotal $56,905,662 $76,186,539 $50,298,706 $76,410,699 $138,567,606 $65,576,772 $463,945,984
Project Scope Adjustments $0

Z Escalation to Construction Mid-Point $3,340,078 $3,648,701 $2,012,000 $3,470,027 $8,244,699 $3,311,611 $24,027,116
Total Construction Cost $60,245,740 $79,835,240 $52,310,706 $79,880,726 $146,812,305 $68,888,383 $487,973,100
Cost per Square Foot $470 $367 $394 $427 $825 $800

$404,800 $0 $0 $404,800
CM Preconstruction Services $370,000 $600,000 $165,000 $750,000 $475,000 $2,360,000

$2,409,830 $4,012,002 $2,000,000 $3,500,000 $9,740,987 $4,133,303 $25,796,122
$6,432,625 $9,135,000 $5,500,000 $7,464,170 $21,334,128 $7,755,724 $57,621,647
$1,770,000 $3,335,756 $2,260,000 $2,665,000 $7,315,924 $2,636,912 $19,983,592
$1,620,000 $3,942,000 $1,602,000 $2,451,000 $3,120,000 $2,500,000 $15,235,000

$120,000 $50,000 $15,000 $0 $185,000
$250,100 $780,000 $650,000 $409,000 $3,050,000 $3,855,000 $8,994,100
$400,000 $802,400 $200,000 $500,000 $1,468,123 $1,722,210 $5,092,733

$73,498,295 $102,967,198 $64,737,706 $96,884,896 $193,591,467 $91,966,532 $623,646,094
$0 $0 $0 $0

$1,807,373 $3,213,650 $953,786 $2,701,193 $8,272,864 $4,822,187 $21,771,052
$22,088,266 $19,094,694 $8,095,557 $16,384,463 $103,289,146 $46,292,699 $215,244,825

$49,602,656 $80,658,855 $55,688,363 $77,799,240 $82,029,457 $40,851,646 $386,630,217
75.34% 69.12% 59.68% 49.47% 65.94% 64.31%

$37,370,641 $55,751,400 $33,234,815 $38,487,284 $54,090,224 $26,271,694 $245,206,058

1 - Westport- Maximum Total Facilities Grant reflects a recovery of $425,985.
2 - Boston JQUS - Maximum Total Facilities Grant reflects a recovery of $14,258.
3- Boston Carter - The Maximum Facilities Grant reflects the recovery of $1,036. 
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The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on 
actual construction bids or contract amendments. The MSBA shall have no responsibility or duty to update any of the information contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most 
current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in connection with the information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the time of report generation. This spreadsheet may include a 
preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA.
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