
2024 Accelerated Repair Projects – Construction Estimate vs. 2025-2026 
• 19 of 20 projects reported bids within estimated budget. 
• 12 additional projects are anticipated to be reported by the June 2026 Board of Directors meeting. 

 
 
 
 

District 

 
 

School 

 
 

Scope 

 
Project 

Type 

 
 

Bid Date 

 
Construction 

Estimate* 

 
Bid 

Amount* 

Variance 
from 

Construction 
Estimate 

 
Reimbursement 

Rate 

 
Potential 

Grant 
Variance** 

Amherst-
Pelham 

Amherst 
Regional Middle Partial Roof DBB 4/8/2026 $8,470,479 $5,570,412* $2,900,067* 61.95% $1,796,592* 

Blackstone 
Valley 

Regional Voc 
Tech 

Blackstone 
Valley 

 
Partial Roof 

 
DBB 

 
2/27/2026 

 
$4,377,452 

 
$2,521,389 

 
$1,856,063 

 
55.00% 

 
$1,020,835 

Chelmsford South Row Partial Roof DBB 12/29/2025 $3,503,292 $2,027,878 $1,475,414 52.26% $771,051 

Cohasset Joseph Osgood Roof DBB 2/11/2026 $4,786,277 $1,614,900 $3,171,377 32.47% $1,029,746 

Hamilton-
Wenham 

Hamilton-
Wenham 

Regional High 
Roof DBB 4/2/2026 $9,239,474 $6,279,700 $2,959,774 45.52% $1,347,289 

Holyoke 
Lt Elmer J 
McMahon 
Elementary 

Roof DBB 1/14/2026 $3,565,388 $2,584,000 $981,388 80.00% $785,110 

Holyoke Kelly Elementary Roof DBB 1/30/2026 $6,909,015 $3,559,878 $3,349,137 80.00% $2,679,310 

Holyoke Holyoke High Roof DBB 12/15/2025 $10,346,973 $5,243,850 $5,103,123 80.00% $4,082,498 

Kingston Kingston 
Elementary Partial Roof DBB 4/9/2026 $1,052,584 $651,700 $400,884 53.53% $214,593 

Marshfield Martinson 
Elementary Roof DBB 2/20/2026 $6,311,056 $4,848,100 $1,462,956 49.31% $721,384 

Northern 
Berkshire 

Regional Voc 
Tech 

 
Charles McCann 

Voc Tech 

 
Roof, 

Windows/Doors 

 
DBB 

 
1/29/2026 

 
$14,439,779 

 
$8,803,136 

 
$5,636,643 

 
64.00% 

 
$3,607,452 

Somerset North Elementary Windows/Doors DBB 4/28/2026 $1,789,811 $1,257,424 $532,387 58.37% $310,754 

Springfield Mary O 
Pottenger Windows/Doors DBB 1/7/2026 $3,441,941 $2,905,349 $536,592 80.00% $429,274 

Springfield Milton Bradley 
School Windows/Doors DBB 1/7/2026 $1,796,183 $1,546,321 $249,862 80.00% $199,890 

Springfield Rebecca M 
Johnson Windows/Doors DBB 1/7/2026 $3,186,423 $3,229,250 -$42,827 80.00% $0 

Springfield Samuel Bowles Roof DBB 12/22/2025 $3,461,773 $1,481,171 $1,980,602 80.00% $1,584,482 

Springfield Springfield 
Central High Windows/Doors DBB 11/10/2025 $6,142,888 $3,214,321 $2,928,567 80.00% $2,342,854 

Springfield Sumner Avenue Roof DBB 12/18/2025 $2,897,867 $1,347,000 $1,550,867 80.00% $1,240,694 

Springfield Indian Orchard 
Elementary Roof DBB 2/12/2026 $6,427,366 $2,246,000 $4,181,366 80.00% $3,345,093 

Springfield High School of 
Commerce Roof DBB 3/18/2026 $14,834,676 $10,497,000 $4,337,676 80.00% $3,470,141 

    Total $43,656,423 $26,169,326 $17,487,097  $11,205,443 

 


