
Mar-14 Jul-14 Jan-16 Dec-17 Oct-20 Aug-21 Oct-25
Boston Holbrook Mount Greylock Westport1 Boston2 Boston3 Millis4

 Dearborn 6-12 STEM Academy  Holbrook MS HS  Mt Greylock Regional HS  Westport MS-HS  Quincy Upper  Carter Developmental Center  Millis High TOTAL

 Core Program  Core Program  Core Program  Core Program  Core Program  Core Program  Core Program 

New Construction New Construction Addition / Renovation New Construction New Construction New Construction Addition / Renovation ALL

600 1,095 535 860 650 60 645 MIDDLE/HIGH

128,304 217,353 132,800 187,100 178,024 86,130 148,033

Nov-14 Jun-15 Jan-17 Mar-18 Jul-17 Oct-23

CHA Consulting, Inc. Symmes Maini & McKee Associates, Inc. Dore & Whittier Management Partners, Inc. CHA Consulting, Inc. Skanska USA Building, Inc LiRo-Hill, Corp. (fka Hill International) The Vertex Companies, LLC

Jonathan Levi Architects LLC Flansburgh Associates, Inc. Perkins Eastman/DPC Jonathan Levi Architects LLC HMFH Architects, Inc. Perkins+Will Tappe Architects, Inc.

Project Management & Cost Project Management & Cost Essential Design and Estimating Project Management & Cost Project Management & Cost Project Management & Cost Project Management & Cost

A Substructure $1,519,396 $2,531,769 $1,742,776 $3,552,923 $8,537,045 $3,659,964 $3,260,959 $24,804,832
B Shell $11,959,027 $16,057,582 $9,690,169 $12,924,491 $41,972,691 $18,832,463 $15,056,188 $126,492,611

B10 Superstructure $4,704,030 $6,504,027 $3,226,518 $5,007,883 $13,726,491 $5,708,941 $4,067,945 $42,945,835
B20 Exterior Enclosure $5,633,449 $7,147,168 $4,150,851 $5,536,143 $25,238,264 $10,005,322 $0 $57,711,197

B2010 Exterior Walls $3,807,442 $5,023,603 $0 $2,560,457 $14,510,620 $7,640,691 $3,920,733 $37,463,546
B2020 Exterior Windows $1,759,227 $2,025,365 $0 $2,831,986 $10,585,830 $2,127,555 $2,921,411 $22,251,374
B2030 Exterior Doors $66,780 $98,200 $0 $143,700 $141,814 $237,076 $298,200 $985,770

B30 Roofing $1,621,548 $2,406,387 $2,312,800 $2,380,465 $3,007,936 $3,118,200 $3,847,899 $18,695,235
C Interiors $8,421,359 $10,410,725 $5,876,140 $10,174,307 $18,257,403 $8,503,031 $10,133,327 $71,776,292
D Services $12,798,260 $19,130,764 $11,645,092 $17,029,700 $27,623,889 $11,660,806 $27,531,031 $127,419,542

D10 Conveying $161,800 $182,300 $121,500 $252,200 $1,320,000 $593,600 $207,300 $2,838,700
D20 Plumbing $1,826,092 $3,017,750 $1,931,468 $2,833,440 $3,168,430 $1,744,184 $3,117,464 $17,638,828
D30 HVAC $5,813,852 $8,365,590 $4,211,564 $6,908,120 $13,077,483 $4,631,770 $13,467,432 $56,475,811
D40 Fire Protection $820,440 $814,450 $758,245 $964,065 $1,447,847 $587,252 $1,088,280 $6,480,579
D50 Electrical Utilities $4,176,076 $6,750,674 $4,622,315 $6,071,875 $8,610,129 $4,104,000 $9,650,555 $43,985,624

E Furnishings & Fixed Equipment $1,956,960 $2,480,265 $2,028,814 $2,981,263 $4,968,776 $1,592,174 $2,875,676 $18,883,928
Building Value Engineering $0
Building Subtotal $36,655,002 $50,611,105 $30,982,991 $46,662,684 $101,359,804 $44,248,438 $58,857,181 $369,377,205

F Special Construction & Demo $2,436,300 $1,583,140 $5,130,717 $6,562,000 $1,775,132 $1,468,762 $3,172,199 $22,128,250
G Other Site Construction $3,048,030 $8,212,630 $2,962,700 $9,866,724 $2,546,338 $3,529,746 $6,575,952 $36,742,120

G10 Site Preparation $1,653,874 $1,282,844 $0 $1,821,853 $543,295 $750,994 $1,298,138 $7,350,998
G20 Site Improvements $1,022,336 $4,258,749 $2,252,900 $3,849,078 $1,234,595 $2,066,747 $2,386,373 $17,070,778
G30 Mechanical Utilities $221,820 $2,042,057 $525,800 $3,658,743 $424,998 $361,255 $2,209,461 $9,444,134
G40 Electrical Utilities $150,000 $628,980 $184,000 $537,050 $343,450 $350,750 $681,980 $2,876,210

Other Site Construction $0 $0 $0 $0
Subtotal $42,139,332 $60,406,875 $39,076,408 $63,091,408 $105,681,274 $49,246,946 $68,605,332 $428,247,575

Z Mark-Ups $14,766,330 $15,779,664 $11,222,298 $13,319,291 $32,886,332 $16,329,826 $25,134,404 $129,438,145
Z Insurance $590,334 $1,155,422 $1,253,100 $1,180,503 $1,510,097 $1,339,631 $1,879,759 $8,908,846
Z Subcontractor Bond $306,974 $0 $398,200 $728,706 $1,029,612 $0 $0 $2,463,492
Z Design & Pricing Contingency $4,293,339 $5,783,066 $3,583,400 $6,309,141 $12,787,434 $4,924,695 $6,805,536 $44,486,611
Z General Conditions $7,556,277 $3,840,000 $2,969,000 $3,643,529 $10,568,127 $6,474,163 $12,167,145 $47,218,241
Z Overhead & Profit/GMP Fee $1,179,406 $2,832,526 $1,226,798 $1,457,412 $3,145,978 $1,632,426 $2,396,692 $13,871,238
Z GMP Contingency $840,000 $2,168,650 $1,791,800 $3,845,084 $1,958,911 $1,885,272 $12,489,717

Construction Subtotal $56,905,662 $76,186,539 $50,298,706 $76,410,699 $138,567,606 $65,576,772 $93,739,736 $557,685,720
Project Scope Adjustments $0

Z Escalation to Construction Mid-Point $3,340,078 $3,648,701 $2,012,000 $3,470,027 $8,244,699 $3,311,611 $4,524,652 $28,551,768
Total Construction Cost $60,245,740 $79,835,240 $52,310,706 $79,880,726 $146,812,305 $68,888,383 $98,264,388 $586,237,488
Cost per Square Foot $470 $367 $394 $427 $825 $800 $664

$404,800 $0 $0 $0 $404,800
CM Preconstruction Services $370,000 $600,000 $165,000 $750,000 $475,000 $350,000 $2,710,000

$2,409,830 $4,012,002 $2,000,000 $3,500,000 $9,740,987 $4,133,303 $5,060,000 $30,856,122
$6,432,625 $9,135,000 $5,500,000 $7,464,170 $21,334,128 $7,755,724 $10,655,074 $68,276,721
$1,770,000 $3,335,756 $2,260,000 $2,665,000 $7,315,924 $2,636,912 $4,658,544 $24,642,136
$1,620,000 $3,942,000 $1,602,000 $2,451,000 $3,120,000 $2,500,000 $3,087,046 $18,322,046

$120,000 $50,000 $15,000 $0 $50,000 $235,000
$250,100 $780,000 $650,000 $409,000 $3,050,000 $3,855,000 $910,500 $9,904,600
$400,000 $802,400 $200,000 $500,000 $1,468,123 $1,722,210 $1,964,448 $7,057,181

$73,498,295 $102,967,198 $64,737,706 $96,884,896 $193,591,467 $91,966,532 $125,000,000 $748,646,094
$0 $0 $0 $0

$1,807,373 $3,213,650 $953,786 $2,701,193 $8,272,864 $4,822,187 $4,076,516 $25,847,568
$22,088,266 $19,094,694 $8,095,557 $16,384,463 $90,333,781 $39,567,777 $5,384,419 $200,948,957

$49,602,656 $80,658,855 $55,688,363 $77,799,240 $94,984,822 $47,576,568 $115,539,065 $521,849,569
75.34% 69.12% 59.68% 49.47% 65.94% 64.31% 59.08%

$37,370,641 $55,751,400 $33,234,815 $38,487,284 $62,632,992 $30,596,491 $68,260,480 $326,334,103

1 - Westport- Maximum Total Facilities Grant reflects a recovery of $425,985. 4 - Millis - The maximum total facilities grant reflects the Cx cost of $3,498.
2 - Boston JQUS - Maximum Total Facilities Grant reflects a recovery of $14,258.
3- Boston Carter - The Maximum Facilities Grant reflects the recovery of $1,036. 
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Information as of: Estimated Construction & Total Project Cost Data at Schematic Design (ON OR AFTER JANUARY 2014)
 Middle High Schools 

June 2026
Board Meeting

The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on actual construction bids or contract amendments. The 
MSBA shall have no responsibility or duty to update any of the information contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in 
connection with the information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the time of report generation. This spreadsheet may include a preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA. 
Projects with district name highlighted yellow have supplemental grants added.
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